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BAR NUMBER

DEDICATED LIGHTING BAR 
INDICATOR WITH NUMBER

LIFTING METHOD

ENTERTAINMENT LOAD 
LIMIT (ELL)

2350 2350 2350 23502000 2000
1100 1100

BAR LENGTH
10500

Drill drive  with ladder 
suspension bar

Along the bar termination

Header pulley
New structural beams 

(BLUE) (PSE)
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Along the bar terminationClewed hemp set with 
single tube suspension bar

9
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5
Future scheme may reuse existing hoists  with longer travel.
Provide all bars with 2400mm extra travel allow drive unit to be lowered and the bar to be flown into the auditorium floor  

Hoist and 
hemp cleat 
rail

Hemp set reduced travel.
Bottom limit height above stage 
driven by clew travel distance

NOTE:
All call-outs are in SEC scope unless 
otherwise stated
SEC - Stage Engineering Contractor 
TEC - Theatre Equipment Contractor
PSE - Project Structural Engineer
MC - Main Contractor
ARCH - Architect
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As indicated @ A3

This drawing is design intent only, the Specialist Contractor is
responsible for the final system design and construction drawings.
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