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NOTE:
All call-outs are in SEC scope unless 
otherwise stated
SEC - Stage Engineering Contractor 
TEC - Theatre Equipment Contractor
PSE - Project Structural Engineer
MC - Main Contractor
ARCH - Architect
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As indicated @ A3

This drawing is design intent only, the Specialist Contractor is
responsible for the final system design and construction drawings.

Petersfield Festival Hall

PFH764-THP-XX-ZZ-DR-OT-015503

DALPSC

RIBA STAGE: 4

Overstage Rigging - Plan & Isometric Details

Stagehouse

P1- Draft Issue For Tender PSC 2023-12-01

C1- Issue For Tender PSC 2024-02-02

Hemp sets (GREEN)

Drill Drive Sets (BLACK)

Existing upstage Wall

Proscenium structural 
beam (existing)

Winch / Cleat rail 

Drill drive set with 
ladder beam

Hemp set with single 
tube rigging bar
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