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Combined drill drive 
winch / cleat rail
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proscenium wall
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stage floor

Cleat / winch rail 
follows rake of stage 
to ensure operating 
height is maintained 
for all sets
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NOTE:
All call-outs are in SEC scope unless 
otherwise stated
SEC - Stage Engineering Contractor 
TEC - Theatre Equipment Contractor
PSE - Project Structural Engineer
MC - Main Contractor
ARCH - Architect
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This drawing is design intent only, the Specialist Contractor is
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Petersfield Festival Hall

PFH764-THP-XX-ZZ-DR-OT-015504

DALPSC

RIBA STAGE: 4

Overstage Rigging - Winch / Cleat Rail Details

Stagehouse

P1- Draft Issue For Tender PSC 2023-12-01

C1- Issue For Tender PSC 2024-02-02

Existing upstage wall

New structure (PSE)
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