
Item 

No.
Description Qty. Unit Price (GBP)

Base Line Price 

(GBP)

Option Line Price 

(GBP)

1 Drill Drive Rigging Sets

1.1

Strip out of existing system [The Client is responsible for the strip 

out of any useful equipment from the current overstage rigging 

system. The Main Contractor (MC) shall be responsible for the 

remaining strip out and site clearance in advance of the structural 

strengthening works by the Project Structural Engineer (PSE). List of 

strip out items summarised below: Existing rigging sets x 20, Clew 

Assemblies x 15, All steel wire ropes, All Header and Drop pulleys, 

Suspension bars x 20]

Lot (by others) (by others)

1.2

Drill Drive Rigging Sets [Rigging Line sets: Drill Drive winches, 

Entertainment Load Limit = 350kg Travel = 7.8m (allowing for extra 

travel), 5 No. suspension lines include all required diverter pulleys and 

rigging]

10 0

1.3

Suspension Bars [200mm deep ladder beam with 48.3mm OD 

bottom chord and along the bar levelling adjusters10 No. 10.5 m 

Length]

10 0

1.4
Suitable Power Drill [Suitable power drill to operate hand tool drive 

hoists with spare battery]
1 0

2 Hemp Rigging Sets

2.1

Hemp Rigging Sets  [Clewed hemp sets with a single hauling rope 

and a clew running up the stage right wall. Provide all required rigging 

and pulleys. Set capacity: 100kg]

11 0

2.2
Suspension Bars [Provide single tube aluminium suspension bars 

48.3mm OD with along the bar levelling adjusters.]
11 0

2.3
Cleats & Rail [Provide combined drill drive hoist / cleat rail and all 

cleats and all structural fixings to the stage right wall]
Lot 0

0 0

0
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DATE:

PRINT NAME:

NAME AND ADDRESS OF TENDERING FIRM:

SIGNED:

SUB-TOTAL (Base + Option Price Sub-Totals)

Additional items / work included by Tenderer (specify)

Operations/Maintenance manuals and record drawings

Project management and training

One year warranty on all equipment and installation

PRELIMINARIES (if NOT included above)

5 working days of post-completion standby support

TOTAL Evaluation-technical price to be used for tender evaluation

SUB-TOTALS

Document Status Issue For Tender

Document Revision C1

Date 02/02/2024

The Pricing schedule has been supplied as a Spreadsheet. Cost figures shall be in GBP.

The TOTAL figures shall be deemed to include for all items, equipment and work necessary to comply fully with the Employer’s Requirements and 

drawings.  This shall include all fittings and work necessary to install and commission the equipment, to carry out any associated electrical 

installations, to provide extension cables, portable control panels, maintenance tools and similar, and to provide Operation and Maintenance 

manuals and Record Drawings.  Where quantities are NOT given, determine the quantity necessary and appropriate to the design offered.

Copy and submit ALL the pages of this Pricing Schedule when completed with the other information as part of the Tender Submission.  Note that a 

full breakdown of figures assists both Employer and Tenderer in ensuring that nothing is omitted and that no basic errors are contained in the 

submission.  Ensure that your submission is clear and arithmetically correct.

Document Number PFH764-THP-ZZ-ZZ-SP-OT-005004

Pricing Schedule
Project Petersfield Festival Hall

Project Description Stage Engineering


